

Agenda Item #_C - 3_____

Village of Royal Palm Beach

Agenda Item Summary

Agenda Item:

Approval and authorization for the Village Manager to enter into a contract with A Cut Above Landscape & Maintenance, Inc. the lowest responsible, responsive bidder for the construction of landscape improvements for the Okeechobee Boulevard W Landscape Improvement Project, PW2006 in an amount not to exceed \$235,812.58.

Issue:

The Public Works Department solicited and opened bids for the Okeechobee Boulevard W Landscape Improvement Project, PW2006 on May 11, 2022. The Public Works Department evaluated the bids and calculated the adjusted bids for each bidder based on the number of days each company bid. The company with the lowest adjusted bid is A Cut Above Landscape & Maintenance, Inc. as shown on the attached bid tabulation. We are requesting approval to enter into a contract with A Cut Above Landscape & Maintenance, Inc., the lowest responsive, responsible bidder, to construct the Okeechobee Boulevard W Landscape Improvement Project, PW2006, in accordance with the approved plans and specifications, in an amount not to exceed \$235,812.58.

Project Number	Fund Number	Purchase Amount
PW2006	102-4100-541-46-60	* \$235,812.58

***Funds are available.**

Recommended Action:

Upon Council review staff recommends a motion to approve.

Initiator: Paul L. Webster Director of Public Works	Village Manager Approved:	Agenda Date: 6/16/2022	Village Council Action:
--	------------------------------	------------------------------	----------------------------

Okeechobee Blvd West Landscape Improvement
Public Works Department
Village of Royal Palm Beach
PW2006
Bid Tabulation



May 12, 2022

				Superior Landscaping & Lawn Service, Inc.		A Cut Above Landscape & Maintenance, Inc.	
Item Number	Item Description	Quantity	Unit	Unit Price	Item Cost	Unit Price	Item Cost
1	MISCELLANEOUS ITEMS						
1A	Mobilization	1	LS	12,000.00	12,000.00	23,916.06	23,916.06
1B	MOT	1	LS	4,000.00	4,000.00	7,972.02	7,972.02
1C	Sod	622	SY	9.58	5,958.76	9.00	5,600.00
1D	Recycled Mulch	79	CY	122.50	9,677.50	45.00	3,555.00
1E	HDPE Root Barrier	40	LF	24.94	997.60	40.00	1,600.00
1F	Commercial Grade Landscape Fabris	4100	SF	0.58	2,378.00	0.66	2,700.00
1G	Contingency	1	LS	6,000.00	6,000.00	37,711.50	37,711.50
SUB-TOTAL MISC. ITEMS:					41,011.86		83,054.58
2	TREE REMOVAL						
2A	Areca Palm Removal	12	EA	85.00	1,020.00	250.00	3,000.00
2B	Queen Palm Removal	10	EA	85.00	850.00	300.00	3,000.00
2C	Conocarpus erectus (Green) Tree Removal	3	EA	295.00	885.00	175.00	525.00
2D	Dahoon Holly Tree Removal	1	EA	395.00	395.00	350.00	350.00
2E	Florida Royal Palm Removal	1	EA	425.00	425.00	1,200.00	1,200.00
2F	Live Oak Tree Removal	2	EA	400.00	800.00	600.00	1,200.00
SUB-TOTAL TREE REMOVAL:					4,375.00		9,275.00
3	SMALL PLANTS						
3A	Martin Bromliad	55	EA	25.00	1,375.00	16.00	880.00
3B	Imperialis Bromiliad	2	EA	400.00	800.00	48.00	96.00
3C	Cocoplum	317	EA	14.00	4,438.00	12.00	3,804.00
3D	Dwarf Cocoplum	160	EA	32.00	5,120.00	17.50	2,800.00
3E	Small Leaf Clusia	227	EA	70.00	15,890.00	40.00	9,080.00
3F	Green Island Ficus	207	EA	12.50	2,587.50	11.00	2,277.00
3G	Wart Fern	383	EA	6.25	2,393.75	6.00	2,298.00
3H	Dwarf Podocarpus	170	EA	18.50	3,145.00	12.00	2,040.00
3I	Dwarf Variegated Schefflera	83	EA	18.50	1,535.50	11.00	913.00
3J	Summer Sunset Dwarf	120	EA	7.50	900.00	7.00	840.00
SUB-TOTAL SMALL PLANTS:					38,184.75		25,028.00
4	LARGE PLANTS						
4A	Hurricane Palm	3	EA	1,312.50	3,937.50	1,060.00	3,180.00
4B	Variegated False Agave	2	EA	162.50	325.00	162.50	325.00
4C	Light Pink Crepe Myrtle	3	EA	937.50	2,812.50	700.00	2,100.00
4D	Solitaire Palm	7	EA	1,050.00	7,350.00	600.00	4,200.00
4E	Live Oak	1	EA	2,250.00	2,250.00	1,450.00	1,450.00
4F	Florida Royal Palm	2	EA	3,750.00	7,500.00	3,500.00	7,000.00
4G	Thatch Palm	17	EA	710.00	12,070.00	600.00	10,200.00
SUB-TOTAL LARGE PLANTS:					36,245.00		28,455.00
5	IRRIGATION SYSTEM						
5	Complete Irrigation System	1	LS	110,189.00	110,189.00	90,000.00	90,000.00
Total Cost					\$230,005.61		\$235,812.58

Averages

\$62,033.22

\$6,825.00

\$31,606.38

\$232,909.10

Average # Days
65

Number of Days	90	40
Adjusted Bid	\$236,255.61	\$229,562.58

RFI #1	Yes	Yes
--------	-----	-----

Notes:

1. A Cut Above Landscape & Maintenance, Inc. is the lowest adjusted bid. We will recommend award to A Cut Above Landscape & Maintenance, Inc. at the June 16th council meeting for the Total Cost of \$235,812.58 and 40 days to substantially complete the work.